NOTIFICATION OF ADDENDUM

ADDENDUM NO. 1
DATED 3/06/2009

Control 0917-19-043, ETC.
Project BR 2006(448), ETC.
Highway CR

County WASHINGTON

L adies/Gentlemen:

Attached please find an addendum on the above captioned project. Included in the attachment is an
adendum notification which details the changes and the respective proposal pages which were added and/
or changed.

Except for new bid insert pages, it is unnecessary to return any of the pages attached.

Bid insert pages must be returned with the bid proposal submitted to the Department, unless your firmiis
submitting abid using acomputer print out. The computer print out must be changed to reflect the new bid
item information.

Contractors and material suppliers, etc. who have previously been furnished informational proposals are
not being furnished a copy of the addendum. If you have a subcontractor on the above project, please
advise them of this addendum. Acknowledgment of this addendum is not requested if your company has
been issued aproposal stamped “ This Proposal |ssued for Informational Purposes.”

You are required to acknowledge receipt of this addendum on the Addendum Acknowledgement form
contained in your bid proposal by placing a mark in the box next to the respective addendum.

Failure to Acknowledge receipt of this addendum in your bid proposal will result in your bid not being
read.
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SUBJECT: PLANS AND PROPOSAL ADDENDUMS
PROJECT: BR 2006 (448) CONTROL: 0917-19-043
COUNTY: WASHINGTON
LETTING: 03/11/2009
REFERENCE NO: 0306

PROPOSAL ADDENDUMS
PROPOSAL COVER
X BID INSERTS (SH. NO.: 2-5
X GENERAL NOTES (SH. NO.: A, B, AND C

SPEC LIST (SH. NO.:
SPECIAL PROVISIONS:
ADDED:

DELETED:

SPECIAL SPECIFICATIONS:
ADDED:

DELETED:
X OTHER: PLAN SHEETS

DESCRIPTION OF ABOVE CHANGES
(INCLUDING PLANS SHEET CHANGES)

BID INSERTS: SHEET 2-5: ITEMS 316-2399 AND 316-2538 - QUANTITIES REVISED.
GENERAL NOTES: SHEET A THRU C: REVISED THE BASIS OF ESTIMATE.

PLAN SHEETS: SHEET 8, 8A, AND 9: REVISED DUE TO ABOVE CHANGES.
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PROJECT BR 2006(448)

COUNTY WASHINGTON

, ETC.

PROPOSAL SHEET

TxDOT

FORM 234-B 1-61-5

ITEM-CODE
ALT DEPT
ITEM | DESC | SP. UNIT BID PRICE ONLY. APPROX USE
NO [CODE| NO. WRITTEN IN WORDS UNIT | QUANTITIES | ONLY
100 [2002 |002 |PREPARING ROW STA 16.100 1
DOLLARS
and CENTS
100 [2003 |002 |PREPARING ROW(TREE)(S" TO 12" DIA) EA 49.000 2
DOLLARS
and CENTS
100 [2004 |002 |PREPARING ROW(TREE)(12" TO 24" DIA) EA 33.000 3
DOLLARS
and CENTS
100 [2016 |002 |PREPARING ROW (TREE) (36" TO 48" DIA) EA 3.000 4
DOLLARS
and CENTS
110 |2001 EXCAVATION (ROADWAY) cY 609.000 5
DOLLARS
and CENTS
132 |2005 EMBANKMENT (FINAL)(ORD COMP)(TY C) cY 1,954.000 6
DOLLARS
and CENTS
160 |2003 FURNISHING AND PLACING TOPSOIL (4") % 4,513.000 7
DOLLARS
and CENTS
164 [2001 |002 |BROADCAST SEED (PERM) (RURAL) Y% 4,513.000 8
(SANDY)
DOLLARS
and CENTS
164 [2009 |002 |BROADCAST SEED (TEMP) (WARM) Y% 2,256.500 9
DOLLARS
and CENTS
164 [2011 |002 |BROADCAST SEED (TEMP) (COOL) Y% 2,256.500 10
DOLLARS
and CENTS




PROJECT BR 2006(448)

COUNTY WASHINGTON

, ETC.

PROPOSAL SHEET

TxDOT

FORM 234-B 1-61-5

ITEM-CODE
ALT DEPT
ITEM | DESC | SP. UNIT BID PRICE ONLY. APPROX USE
NO | CODE | NO. WRITTEN IN WORDS UNIT | QUANTITIES | ONLY
168 2001 VEGETATIVE WATERING MG 36.100 11
DOLLARS
and CENTS
247 12078 |021 |FL BS(CMPINPLC)(TY EGR2) (6") SY 4,894.000 12
DOLLARS
and CENTS
310 |2001 PRIME COAT (MC-30) GAL 888.000 13
DOLLARS
and CENTS
316 |2399 ASPH (AC-20-5TR OR AC-12-5TR) GAL 888.000 14
DOLLARS
and CENTS
316 |2538 AGGR (TY-PB GR-4 OR TY-PL GR-4 SAC-B) CY 29.900 15
DOLLARS
and CENTS
340 (2034 |003 |D-GRHMA(METH) TY-C PG64-22 TON 77.000 16
DOLLARS
and CENTS
400 |2005 CEM STABIL BKFL CY 155.900 17
DOLLARS
and CENTS
416 |2002 DRILL SHAFT (24 IN) LF 1,485.000 18
DOLLARS
and CENTS
416 |2003 DRILL SHAFT (30 IN) LF 165.000 19
DOLLARS
and CENTS
420 |2003 |002 |CL CCONC (ABUT) CY 85.200 20
DOLLARS
and CENTS
420 |2004 |002 |CL CCONC (BENT) CY 44.400 21
DOLLARS
and CENTS




PROJECT BR 2006(448)

COUNTY WASHINGTON

, ETC.

PROPOSAL SHEET

TxDOT

FORM 234-B 1-61-5

ITEM-CODE
ALT DEPT
ITEM | DESC | SP. UNIT BID PRICE ONLY. APPROX USE
NO [CODE| NO. WRITTEN IN WORDS UNIT | QUANTITIES | ONLY
420 [2029 [002 |CL SCONC (SLAB) cY 164.800 22
DOLLARS
and CENTS
420 [2033 |002 |CL SCONC (APPR SLAB) % 214.500 23
DOLLARS
and CENTS
425 |2017 |001 |PRESTR CONC SLAB BEAM (5SB15) LF 1,856.250 24
DOLLARS
and CENTS
428 |2001 [001 |CONC SURF TREAT (CLASSI) Y% 1,057.000 25
DOLLARS
and CENTS
432 2044 RIRRAP (STONE COMMON)(DRY)(15 IN) cY 525.700 26
DOLLARS
and CENTS
450 {2011 RAIL (TY T6) LF 850.000 27
DOLLARS
and CENTS
460 2004 CMP (GAL STL 24 IN) LF 4,000 28
DOLLARS
and CENTS
460 |2009 CMP (GAL STL 48 IN) LF 8.000 29
DOLLARS
and CENTS
467 |2268 SET (TY 11)(48 IN)(CMP)(4:1)(C) EA 2.000 30
DOLLARS
and CENTS
467 |2303 SET (TY 11)(24 IN)(CMP)(6:1)(P) EA 2.000 31
DOLLARS
and CENTS
496 |2007 REMOV STR (PIPE) LF 12.000 32
DOLLARS
and CENTS




PROJECT BR 2006(448)

COUNTY WASHINGTON

PROPOSAL SHEET
, ETC. TxDOT
FORM 234-B 1-61-5

ITEM-CODE
ALT DEPT
ITEM | DESC | SP. UNIT BID PRICE ONLY. APPROX USE
NO |CODE | NO. WRITTEN IN WORDS UNIT | QUANTITIES | ONLY
496 |2009 REMOV STR (BRIDGE 0-99 FT LENGTH) EA 3.000 33
DOLLARS
and CENTS
496 |2010 REMOV STR (BRIDGE 100-499 FT LENGTH) EA 1.000 34
DOLLARS
and CENTS
500 |2001 |005 |MOBILIZATION LS 1.000 35
DOLLARS
and CENTS
502 |2001 |033 |BARRICADES, SIGNSAND TRAFFIC HAN- MO 12.000 36
DLING
DOLLARS
and CENTS
506 |2001 |010 |ROCK FILTER DAMS (INSTALL) (TY 1) LF 180.000 37
DOLLARS
and CENTS
506 |2009 |010 |ROCK FILTER DAMS (REMOVE) LF 180.000 38
DOLLARS
and CENTS
506 |2024 |010 |BACKHOE WORK (EROSION & SEDM CONT) | HR 32.000 39
DOLLARS
and CENTS
506 |2027 |010 |BLADING WORK (EROSION & SEDM CONT) | HR 32.000 40
DOLLARS
and CENTS
506 |2034 |010 |TEMPORARY SEDIMENT CONTROL FENCE | LF 1,895.000 M
DOLLARS
and CENTS
530 2012 DRIVEWAY S (SURF TREAT) SY 50.000 42
DOLLARS
and CENTS




PROJECT BR 2006(448)

COUNTY WASHINGTON

, ETC.

PROPOSAL SHEET

TxDOT

FORM 234-B 1-61-5

ITEM-CODE
ALT DEPT
ITEM | DESC | SP. UNIT BID PRICE ONLY. APPROX USE
NO [CODE| NO. WRITTEN IN WORDS UNIT | QUANTITIES | ONLY
540 [2001 |002 |MTL W-BEAM GD FEN (TIM POST) LF 325.000 43
DOLLARS
and CENTS
540 |2005 |002 |TERMINAL ANCHOR SECTION EA 8.000 44
DOLLARS
and CENTS
544 |2004 |001 |GDRAIL END TRT(INST)(WOOD POST)(TY 1) | EA 8.000 45
DOLLARS
and CENTS
658 |2261 |006 |INSTL DEL ASSM (D-SW)SZ (TYC)GF1(BI) EA 71.000 46
DOLLARS
and CENTS
658 (2316 [006 |INSTL OM ASSM (OM-2Z)(FLX)GND EA 8.000 47
DOLLARS
and CENTS




Project Number: BR 2006(448), etc.

Highway: CR 212, etc.

County: Washington

BASIS OF ESTIMATE

CSJ: 0917-19-043

Sheet:

Control: 0917-19-043, etc.

CNTRL)

ITEM | DESCRIPTION | COURSE RATE AMOUNT | QUANTITY
166* | FERTILIZER ** 0.03 TON/AC | 0.16 AC .01 TON
VEGETATIVE
168 | WATERING 8 GAL/SY 773 SY 6.2 MG
PRIME COAT
310 | wic - 30) PRIME | 0.22 GAL/SY | 862SY 190 GAL
AGGR (TY - PB GR -
316 |4ORTY-PLGR-4 OCST | 1CY/135SY | 862SY 6.4 CY
SAC - B)
ASPH (AC - 20 - 5TR
316 | oR AC- 12 5TR) OCST 22 GAL/SY | 862SY 190 GAL
BACKHOE WORK
506 | (EROSION & SEDM 2 HR/ISTA 3.5 STA 7HR
CNTRL)
BLADING WORK
506 | (EROSION & SEDM 2 HR/STA 3.5 STA 7HR

*For contractor’s information only. The fertilizer rate is 60 Ib Nitrogen / 1 acre.
Tonnage represents Nitrogen content only.

General Notes

Sheet A




Project Number: BR 2006(448), etc.
Highway: CR 212, etc.
County: Washington
BASIS OF ESTIMATE

CSJ: 0917-19-044

Sheet:

Control: 0917-19-043, etc.

SAC - B)

ITEM DESCRIPTION COURSE RATE AMOUNT | QUANTITY
166* | FERTILIZER ** 0.03 TON/AC 0.18 AC .01 TON
VEGETATIVE
168 WATERING 8 GAL/SY 890 SY 7.1 GAL
PRIME COAT
310 (MC - 30) PRIME 0.22 GAL/SY 1718 SY 378 GAL
AGGR (TY -PBGR -
316 |4ORTY-PLGR-4 OCST 1CY/135 SY 1718 SY 12.7CY

ASPH (AC-20-5TR

316 ORAC-12-5TR)

OCST .22 GAL/SY

1718 SY 378 GAL

BACKHOE WORK
506 | (EROSION & SEDM 2 HRISTA
CNTRL)

4 STA 8 HR

BLADING WORK
506 | (EROSION & SEDM 2 HR/STA
CNTRL)

4 STA 8 HR

*For contractor’s information only. The fertilizer rate is 60 Ib Nitrogen / 1 acre.

Tonnage represents Nitrogen content only.
BASIS OF ESTIMATE

CSJ: 0917-19-045

ITEM | DESCRIPTION | COURSE RATE AMOUNT | QUANTITY
166* | FERTILIZER ** 0.03 TON/AC | 0.15AC .01 TON
VEGETATIVE
168 | WATERING 8 GAL/SY 735 SY 5.9 GAL
BACKHOE WORK
506 | (EROSION & SEDM 2 HR/STA 3.5 STA 7 HR
CNTRL)
BLADING WORK
506 | (EROSION & SEDM 2 HR/STA 3.5 STA 7HR
CNTRL)

*For contractor’s information only. The fertilizer rate is 60 Ib Nitrogen / 1 acre.

Tonnage represents Nitrogen content only.

General Notes

Sheet B




Project Number: BR 2006(448), etc. Sheet:
Highway: CR 212, etc. Control: 0917-19-043, etc.
County: Washington

BASIS OF ESTIMATE

CSJ: 0917-19-046

ITEM | DESCRIPTION | COURSE RATE AMOUNT | QUANTITY
166* | FERTILIZER ** 0.03 TON/AC | 047 AC .01 TON
VEGETATIVE
168 | WATERING 8 GAL/SY 2115 SY 16.9 GAL
PRIME COAT
310 | wic - 30) PRIME | 0.22 GAL/SY | 1454 SY 320 GAL
AGGR (TY -PBGR -
316 |4ORTY-PLGR-4 OCST | 1CY/135SY | 1454 SY 10.8 CY
SAC - B)
ASPH (AC - 20 - 5TR
316 | ORAC.-12.-5TR) OCST 22 GAL/SY | 1454SY 320 GAL
BACKHOE WORK
506 | (EROSION & SEDM 2 HR/STA 5STA 10 HR
CNTRL)
BLADING WORK
506 | (EROSION & SEDM 2 HR/ISTA 5STA 10 HR
CNTRL)

*For contractor’s information only. The fertilizer rate is 60 Ib Nitrogen / 1 acre.
Tonnage represents Nitrogen content only.

GENERAL:

Notify the Engineer of the exact date of bridge removal at least twenty (20) working days
prior to the removal of the existing structure to allow for compliance with the Texas
Department of State Health Service requirements for structural demolition. Bridge
removal will not be allowed to take place until this notice is given.

ITEM 5 “CONTROL OF THE WORK?™

Earthwork cross-sections are available at the Engineer’s office at TxDOT Brenham Area
Engineer’s office for inspection by prospective bidders. These cross-sections are for non-
construction purposes only, and it is the responsibility of the prospective bidder to
validate the data for this project. A free computer diskette, a computer transfer of files,
or a PDF that contains the earthwork information may be obtained from the Engineer’s
office. If copies of the actual cross-sections, instead of or in addition to, these files are
desired, a set of cross-sections will be available at the Engineer’s office for borrowing by
copying companies for the purpose of making copies for the bidder at the bidder’s
expense.

General Notes Sheet C



Project Number: BR 2006(448), etc. Sheet:
Highway: CR 212, etc. Control: 0917-19-043, etc.

County: Washington

ITEM 7 “LEGAL RELATIONS AND RESPONSIBILITIES”

Prove to the Engineer's satisfaction that employees operating equipment on the travel
lanes have a valid State Drivers License issued by one of the United States of America.

Contact the One-Call Center by dialing 811 at least 72 hours prior to beginning work.
Provide all location information for them to send excavation alerts to all potentially
affected utility companies.

The nesting/breeding season for migratory birds is March 1 - September 1.

Do not destroy nests on structures or in trees within the project limits during the
nesting/breeding season.

Prevent the building of nests on any structure or tree within the project limits throughout
construction if work/removal is to be performed during the nesting/breeding season.

This can be accomplished by application of bird repellant gel, netting, removal by hand
every 3-4 days, or any other non threatening method. All methods must be approved by
the Bryan District Environmental Section well in advance of planned use.

The Bryan District Environmental Section can be contacted at (979) 778-9766 to assist
with removal of wildlife that will not leave on their own with gentle persuasion.

Do not initiate activities in a project specific location (PSL) associated with a U.S. Army
Corps of Engineers (USACE) permit area that have not been previously evaluated by the
USACE as part of the permit review of this project. Such activities include, but are not
limited to, haul roads, equipment staging areas, borrow and disposal sites. Associated
defined here means materials are delivered to or from the PSL. The permit area includes
all waters of the U.S. or associated wetlands affected by activities associated with this
project. Special restrictions may be required for such work. Take responsibility for any
and all consultations with the USACE regarding activities, including project specific
locations (PSLs), that have not been previously evaluated by the USACE. Provide the
department with a copy of all consultation(s) or approval(s) from the USACE prior to
initiating activities.

Proceed with activities in PSLs that do not affect a USACE permit area if a self
determination has been made that the PSL is non-jurisdictional or proper USACE
clearances have been obtained in jurisdictional areas or have been previously evaluated
by the USACE as part of the permit review of this project. The contractor is solely
responsible for documenting any determination(s) that their activities do not affect a

General Notes Sheet D



Project Number: BR 2006(448), etc. Sheet:

Highway: CR 212, etc. Control: 0917-19-043, etc.
County: Washington

USACE permit area. Maintain copies of their determination(s) for review by the
department or any regulatory agency.

Document and coordinate with the USACE, if required, prior to any excavation hauled
from or embankment hauled into a USACE permit area by either (1) or (2) below.

(1) Restricted Use of Materials for the Previously Evaluated Permit Areas.
Document both the project specific location (PSL) and their authorization.
Maintain copies for review by the department or any regulatory agency.
When an area within the project limits has been evaluated by the USACE as
part of the permit process for this project:

a. Suitable excavation of required material in the areas shown on the plans
and cross sections as specified in Item 110 is used for permanent or
temporary fill (Item 132, Embankment) within a USACE permit area;

b. Suitable embankment (Item 132) from within the USACE permit area is
used as fill within a USACE evaluated area; and,

c. Unsuitable excavation or excess excavation [“Waste”] (Item 110) that is
disposed of at a location approved by the Engineer within a USACE
evaluated area.

(2) Contractor Materials from Areas Other than Previously Evaluated
Areas. Provide the department with a copy of all USACE coordination or
approvals prior to initiating any activities for an area within the project limits
that has not been evaluated by the USACE or for any off right of way
locations used for the following, but not limited to, haul roads, equipment
staging areas, borrow and disposal sites:

a. Item 132, Embankment, used for temporary or permanent fill within a
USACE permit area; and,

b. Unsuitable excavation or excess excavation [“Waste”] (Item 110,
Excavation) that is disposed of outside a USACE evaluated area.

ITEM 8 “PROSECUTION AND PROGRESS”

By noon of each Wednesday, provide the Engineer a written outline of the daily work
schedule for the following week. Include in the outline the times and places for proposed
traffic control changes, lane and shoulder closures, and moving operations or other
operations that affect traffic on the roadway. Unless otherwise authorized by the
Engineer, prosecute the work on this project in accordance with the following sequence
of work:

1) Set barricades and SW3P devices.
2) Remove existing bridge

3) Construct Bridge and Approaches
4) Place pavement and seeding

5) Final cleanup.

General Notes Sheet E



Project Number: BR 2006(448), etc. Sheet:
Highway: CR 212, etc. Control: 0917-19-043, etc.

County: Washington

Some of these operations may be performed simultaneously.

Working days will be computed and charged in accordance with Article 8.3.A.4 Standard
Workweek.

Working days estimated for this project include curing, testing and performance periods.
Time will not be suspended for curing, testing or performance periods, except no time
will be charged during testing and performance periods which occur after the final
inspection as described in Article 5.8.B.2 of the standard specifications.

Project Working Days were calculated based on constructing two bridges simultaneously
and then the remaining two bridges simultaneously.

MILESTONE 1:

Milestone 1 is for the closing of the CR 212 Bridge.

The road-user cost liquidated damages for Milestone 1 is $500 per day.
The daily incentive rate for substantial completion of Milestone 1 is $500.

The maximum number of working days for computing the Milestone 1 incentive credit is
10 days.

Substantially complete Milestone 1 in 92 calendar days charged in accordance with
article 8.3.A.1 Five-Day Workweek.

The time charges for Milestone 1 will begin upon the closure of the CR 212 Bridge and
approaching roadway to public traffic.

The time charges for Milestone 1 will end when, in the opinion of the Engineer, the
Contractor has completed the following items of work, which define the term
“substantially complete”:

1) Complete the entire bridge structure, approach slabs, and concrete surface treatment.
2) Complete the entire bridge rail, MBGF, and end treatments.

3) Complete roadway earthwork, flex base, prime, and one course surface treatment.
MILESTONE 2:

Milestone 2 is for the closing of the CR 246 Bridge.

General Notes Sheet F



Project Number: BR 2006(448), etc. Sheet:
Highway: CR 212, etc. Control: 0917-19-043, etc.
County: Washington

The road-user cost liquidated damages for Milestone 2 is $500 per day.

The daily incentive rate for substantial completion of Milestone 2 is $500.

The maximum number of working days for computing the Milestone 2 incentive credit is
10 days.

Substantially complete Milestone 2 in 75 calendar days charged in accordance with
article 8.3.A.1 Five-Day Workweek.

The time charges for Milestone 2 will begin upon the closure of the CR 246 Bridge and
approaching roadway to public traffic.

The time charges for Milestone 2 will end when, in the opinion of the Engineer, the
Contractor has completed the following items of work, which define the term
“substantially complete”:

1) Complete the entire bridge structure, approach slabs, and concrete surface treatment.
2) Complete the entire bridge rail, MBGF, and end treatments.

3) Complete roadway earthwork and flex base.

MILESTONE 3:

Milestone 3 is for the closing of the CR 322 Bridge.

The road-user cost liquidated damages for Milestone 3 is $500 per day.

The daily incentive rate for substantial completion of Milestone 3 is $500.

The maximum number of working days for computing the Milestone 3 incentive credit is
10 days.

Substantially complete Milestone 3 in 84 calendar days charged in accordance with
article 8.3.A.1 Five-Day Workweek.

The time charges for Milestone 3 will begin upon the closure of the CR 322 Bridge and
approaching roadway to public traffic.

The time charges for Milestone 3 will end when, in the opinion of the Engineer, the

Contractor has completed the following items of work, which define the term
“substantially complete”:

General Notes Sheet G



Project Number: BR 2006(448), etc. Sheet:
Highway: CR 212, etc. Control: 0917-19-043, etc.
County: Washington

1) Complete the entire bridge structure, approach slabs, and concrete surface treatment.

2) Complete the entire bridge rail, MBGF, and end treatments.

3) Complete roadway earthwork, flex base, prime, and one course surface treatment.

ITEM 100 “PREPARING RIGHT OF WAY”

If a burn ban is in effect for Washington County, obtain written approval of all proposed
burn locations and procedures from the commissioner’s court prior to burning brush.

ITEM 110 AND 132 “EXCAVATION” AND “EMBANKMENT”

Provide embankment material with a plasticity index between 10 and 30.

ITEM 160 “TOPSOIL”

Topsoil may be obtained from the right of way of proposed excavation and embankment.
ITEM 166 “FERTILIZER”

Fertilize all areas of project that are being seeded or sodded.

ITEM 168 “VEGETATIVE WATERING”

Vegetative watering is required for all areas of the project that are being seeded or
sodded.

ITEM 247 “FLEXIBLE BASE”

Place flexible base in equal lifts of 4 to 8 in. in depth unless otherwise approved by the
Engineer.

Provide Type E material consisting of crushed limestone produced and graded from
oversize quarried aggregate that originates from a single, naturally occurring source. Do
not use gravel or multiple sources. No blending of sources will be allowed in Type E
material.

ITEM 302 “AGGREGATES FOR SURFACE TREATMENTS”

Asphalt used to precoat aggregate shall be ionically compatible to the asphalt used for
surface treatment.

General Notes Sheet H



Project Number: BR 2006(448), etc. Sheet:
Highway: CR 212, etc. Control: 0917-19-043, etc.
County: Washington

ITEM 428 “CONCRETE SURFACE TREATMENT”

Provide a Class | Surface Treatment to the following elements: upper surface of concrete
slab and approach slabs.

ITEM 432 “RIPRAP”

Filter fabric is required for all stone riprap.

ITEM 496 “REMOVING STRUCTURES”

The structure to be removed may have surface coatings which may contain hazardous
materials. Provide for the safety and health of employees and abide by all OSHA
Standards and Regulations.

ITEM 502 “BARRICADES, SIGNS AND TRAFFIC HANDLING”

Warning reflectors or approved substitutes may be mounted on plastic drums in place of
Type C steady burn warning lights if approved by the Engineer.

Removal of ground mounted temporary signs and supports as specified on standard sheet
BC(5)-07, shall include the immediate backfilling of support holes with Type B
embankment material and the compaction of the backfill material.

ITEM 506 “TEMPORARY EROSION, SEDIMENTATION AND
ENVIRONMENTAL CONTROLS”

Use blading work and backhoe work to clean sediment control devices as directed by the
engineer.

ITEM 544 “GUARDRAIL END TREATMENT”

Provide a TYPE | SGT for this project.

General Notes Sheet |



	� NOTIFICATION OF ADDENDUM
	PROPOSAL ADDENDUMS
	PROPOSAL SHEET
	GENERAL NOTES


